
Ethan Construction, LLC 
SUBCONTRACT AGREEMENT 

JOB# 041107 

THIS SUBCONTRACT AGREEMENT (THE "SUBCONTRACT") is made January 18, 2007 by and between 

Ethan Construction., a Washington corporation, 3100 Airport Way S, Seattle, Washington 98134, {the "Contractor'') 

And the Subcontractor Pacific Sheet Metal Roofing 
111 So. Spokane St. 

Seattle, WA 98134 
(206) 682-5354 

The Contractor has made a Contract for construction (the "General Contract") dated 

The Owner 

For the following Project: 

Rainier Commons 
3100 Airport Way S 
Seattle, WA 98134 

Rainier Commons 
3100 Airport Way S 
Seattle 

The Architect for the Project is: LDG Architects 
1319 Dexter Ave. N 
Seattle, WA 98109 

November 7, 2004 with 

The Contractor and the Subcontractor, for the consideration herinafter named, agree as follows: 

SECTION 1. THE WORK OF THIS SUBCONTRACT 

The Subcontractor and the Contractor agree that the Subcontractor is to perform the following, which shall be defined as 
the "Work". The Subcontractor acknowledges 1) receipt of all plans and specifications applicable to the Work, 2) that the 
Subcontractor has been provided with access to all plans and specifications for the project, and 3) that the Subcontractor 
relied upon such plans and specifications as the Subcontractor deemed necessary when submitting the bid and entering 
into this Subcontract. The Work is described as follows: 

7060 Roofing Installation and sheet Metal 
All labor, materials, and equipment necessary to accomplish the work set out in the contract documents for this section of 
work, and without limiting the generality of the foregoing, inclusive of all the terms attached to this contract. 

SECTION 2. PAYMENTS 

The Contractor agrees to pay the Subcontractor for the performance of the work, the sum of : $52,848.00 
Fifty Two Thousand Eight Hundred Forty Eight Dollars And No Cents (the "Subcontract Sum") 

subject to the provisions set forth below. All local state and federal taxes, including without limitation sales and use taxes, 
incurred as a result of the Work shall be paid by the Subcontractor and are deemed included in the Subcontract Sum. 

Rainier Commons File: 041107 5.5- To acct: 
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DEFINITION 
3. 1 0 Subcontract Documents. The Subcontract Documents consist of this 

Subcontract; the General Contract, consisting of the Agreement between the 
Owner and the Contractor and any other documents enumerated therein, 
including conditions of the contract, drawings, specifications, addenda and 
modifications, whether issued before or after the execution of this 
Subcontract; the Job Progress Schedule, including modifications thereof; 
General Rules and Procedures and modifications thereof; and Addenda, 
modifications, or attachments to this Subcontract. 

3.20 Conflict between Documents. In the event of a conflict between this 
Subcontract and the General Contract between and Contractor and Owner, 
the latter shall control if more stringent than the Subcontract. 

3.30 Definition of Subcontractor. The term Subcontractor as used herein includes 
the Subcontractor, other subcontractors employed by the Subcontractor, their 
employees, agents, and representatives. The Subcontractor understands that 
references are occasionally made in specification books, drawings or other 
documents which refer to the Subcontractor as a contractor. The use of any 
such terms are to be interpreted so as to include the Subcontractor. 

SUBCONTRACTORS OBLIGATIONS 
4. 10 Execution and Progress of the Work. 
4.11 The Subcontractor agrees to perform the Work in complete accordance with 

the Subcontract Documents and to furnish and pay for all things necessary 
for its performance of the Work, including without limitation materials, labor, 
supervision, tools, equipment, supplies, freight and transportation, storage, 
offices, communications, taxes, fees, permits and licenses attributable to the 
Work, all of which are included in the Subcontract Sum. 

4.12 Diligent Prosecution of Work. The Subcontractor agrees to commence the 
Work when directed by the Contractor and to diligentiy and continuously 
prosecute and complete the Work within the time specified in the Subcontract 
Documents so that the Contractor shall not be delayed by any act or omission 
of the Subcontractor in completion of the General Contract. The 
Subcontractor shall cooperate with the Contractor in scheduling and 
performing the Subcontractor's work to avoid conflict, delay in, or interference 
with the work of the Contractor, other subcontractors or the Owner's own 
forces. The Subcontractor shall furnish to the Contractor periodic progress 
reports on the Work. 

4.13 Job Progr_!lSS Schedule. The Subcontractor agrees to comply with the Job 
Progress Schedule provided by the Contractor, which shall set forth the 
schedule for completion of the Work and portions thereof, including all 
deadlines. The Job Progress Schedule may be modified from time to time by 
the Contractor. If the Subcontractor at any time anticipates it will be unable to 
comply with the Job Progress Schedule, the Subcontractor shall immediately 
notify the Contractor in writing of the nature of the problem and the expected 
delays. 

4.14 General Rules and Procedures. The Contractor in its discretion may establish 
General Rules and Procedures for the Subcontractor which apply to 
performance of the Work. The Subcontractor agrees to comply with all such 
General Rules and Procedures. 

4.20 Laws, Permits, Fees and Notices. 
4.21 Compliance and Licenses. The Subcontractor shall be responsible for 

ascertaining all governmental laws and regulations pertaining to its 
performance of the Work. The Subcontractor shall give all notices required 
and otherwise comply with all laws, ordinances, rules, regulations and orders 
of any authority bearing upon performance of the Work. The Subcontractor 
shall secure and pay for permits and governmental fees, licenses and 
inspections necessary for proper execution and completion of the Work. 

4.22 Taxes and Worker's Compensation. Without limitation, the Subcontractor 
shall comply with all federal, state and local tax laws, social security acts, 
unemployment compensation acts, and worker's compensation acts 
applicable to the performance of this Subcontract. 

4.30 Safety Precautions, Meetings, and Procedures. 
4.31 Safety and Injuries. The Subcontractor shall take reasonable safety 

precautions with respect to performance of this Subcontract, including 
compliance with all governmental and other safety standards and any safety 
measures established by the Contractor, including without limitation those in 
the "Contractor Safety Manual.' The Subcontractor shall adequately inform its 
subcontractors, employees, visitors and suppliers of all safety hazards and 
procedures, and shall provide all safety equipment required for the Work. The 
Contractor may, at the Subcontractor's expense, correct or remove any 
unsafe condition not corrected or removed by the Subcontractor after notice, 
and may require the Subcontractor to remove any employee from the Project 
who willfully creates an unsafe condition or commits an unsafe act. The 
Subcontractor shall report to the Contractor within 24 hours any injury to an 
employee or agent of the Subcontractor which occurred as a result of the 
Work. 

4.32 Meetings. Prior to starting the Work, the Subcontractor shall submit a written 
safety program with details as to the performance of the Work. The 
Subcontractor shall have a supervisior or other appropriate respresentative 
attend all pre-mobilization and weekly safety and project meetings scheduled 
by the Contractor. 

4.33 Hazardous Materials. The Subcontractor shall be required to notify the 
Contractor in writing of any hazardous materials it plans to utilize with respect 
to the Work or which it encounters on the Project. 

4.40 Material Safety Data Sheets. The Subcontractor must provide to the Project 
Superintendent, all relevant Material Safety Data Sheets (MSDS) prior to any 
such materials being brought onto the Project site. 

4.50 Cleaning Up. 
4.51 Clean Site. The Subcontractor understands that a clean site is important for 

safety purposes. The Subcontractor is required daily to keep the Project site 
clean and remove the Subcontractor's debris on a daily basis. 

4.52 Failure to Keep Clean. If the Subcontractor fails to keep the site clean, the 
Contractor is authorized to employ, and the Subcontractor agrees to pay, 
cleanup workers at the rate of $50.00 per hour. 

4.60 Protection and Condition of Work. 
4.61 Protection of Subcontractor's Work. The Subcontractor shall effectively 

secure and protect its materials and work at its sole expense. 
4.62 Protection of Other's Work. The Subcontractor shall take necessary steps in 

carrying out its Work to protect the work, materials, tools, equipment and 
supplies of others, including the owner, from damage caused by the 
Subcontractor's operations. 

4.63 Condition of Other's Work. If the Subcontractor deems that work to which its 
work is to be applied or affixed is unsatisfactory or unsuitable, written 
notification of said condition shall be given to the Contractor before 
proceeding or taking remedial action, otherwise the Subcontractofshall be 
fully and soley responsible and liable for any and all expense, loss, or 
damages resulting from said condition and the Contracor shall be relieved of 
all llabillty In connection therewith. 

4.70 Warranties. 
4.71 Warranty. The Subcontractor warrants to the Owner, Architect and Con

tractor that the Work, including materials and equipment furnished under this 
Subcontract, will comply with the requirements of the Subcontract 
Documents. The Subcontractor warrants that the Work shall be free of 
defects in materials and workmanship for a period of one (1) year from the 
date of substantial completion of the Project, unless a longer period is stated 
in the General Contract, in which case the Subcontractor shall warrant the 
work for the longer period of time. 

4. 72 Other Warranties. This warranty shall be in addition to and not in limitation of 
any other warranty or remedy required by law or by the Subcontract. 

4. 73 OSHA. The Subcontractor further warrants that the Subcontractorwill comply 
with all OSHA rules and regulations in addition to all of the Contractor's safety 
manual guidelines, and the owner's safety requirements. 

4.80 General Indemnification. The Subcontractor shall, to the fullest extent 
permitted by law with respect to its obligation under the Contract Documents, 
lndemnitfy, defend, protect and hold harmless Owner, Architect, Architect's 
consultants and their constituents partners, employees, agents, 
representatives, stockholders, officers and directors (collectively, the 
"Indemnified Paryties") from and against each and all of the following. 
1) Any claims, liabilities, loss, damage, cost, expense, including attorneys" 
fees, awards, fine or judgment, resulting from arising out of (i) the 
performance of the Work, or (ii)breach of the obligations of Subcontractors, or 
(iii) any other act or omission with respect to the Work by the Subcontractors, 
anyone direcliy or indirectly employed by it or anyone for those acts it may be 
liable, attributable to death, bodily injury, sickness, disease or unjury to or 
destruction of tangible property (except for the Work), or loss of use thereof; 
provided, however, Subcontractor shall not be obligated to indemnify the 
Indemnified Parties to the extent such damages are the result of the 
negligance or willful misconduct of the Indemnified Parties. Such obligation 
shall not be construed as to negate, abridge or otherwise reduce any other 
right or obligation of indemnity which would otherwise exist as to any party 
disceibe in the paragraph. Subcontractor's obligation to defend the 
Indemnified Parties shall not extend to any action, proceeding or arbitration 
which asserts or alleges only that the injury to the claimant resulted solely 
from the 
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4.81 To the fullest extent permitted by applica-ble law, the Subcontractor expressly 
agrees to defend (?t Subcontractor's expense and with counsel acceptable to 
Contractor), indemnify, and save and hold harmless the Contractor, the 
Owner, the Architect/Engineer and all of their officers, directors, shareholders, 
employees, agents, insurors, successors, and assigns, from and against any 
and all claims, suits, losses, causes of action, damages, liabilities, and 
expenses of any kind whatsoever, including without limitation, all expenses of 
litigation and arbitration, court costs, and attorney's fees, arising on account of 
or in connection with injuries to or the death of any person whomsoever, or 
any and all damages to property (including the loss of use thereon, regardless 
of possession or ownership, or damages of any other kind, which injuries, 
death or damages arise from, or are in any manner connected with, the work 
performed by or for the Subcontractor under this Subcontract, or are caused 
in whole or part by reason of the acts or omissions or presence of the person 
or property of the Subcontractor or any of its employees, agents, 
representatives, subcontractors, or suppliers, INCLUDING WITHOUT 
LIMITATION INJURIES, DEATH, OR DAMAGES WHICH ARISE FROM OR 
IN CONNECTION WITH, OR ARE CAUSED BY ANY ACT, ERROR, 
OMISSION, OR NEGLIGENCE OF THE CONTRACTOR, THE OWNER, 
THE ARCHITECT/ENGINEER and all of their OFFICERS, DIRECTORS, 
SHAREHOLDERS,EMPLOYEES,AGENTS,SUBCONTRACTORS,OR 
SUPPLIERS; BUT EXCLUDING INJURIES, DEA TH, OR DAMAGES 
CAUSED BY THE SOLE NEGLIGENCE OR WANTON AND WILLFUL 
MISCONDUCT OF THE CONTRACTOR. The indemnification obligations 
under this Subcontract shall not be limited in any way by any limitation on the 
amount or type of damages, compensation, or benefits payable by or for the 
Subcontractor under worker's or workmen's compensation acts, disability 
benefit acts or other employee benefits acts, and shall extend to and include 
any actions brought by or in the name of any employee of the Subcontractor 
or of any third party to whom Subcontractor may sublet a part of the Work. 

4.82 OSHA Violations. To the fullest extent permitted by law, the Subcontractor 
shall further indem-nify and hold harmless the Owner, Contractor, Architect, 
and all of their officers, directors, shareholders, employees, agents, 
subcontractors, and suppliers from and against all OSHA claims, damages, 
losses, and expenses, including without limitation, fees or fines and attorneys' 
fees arising out of or resulUng from, the performance, under this Subcontract, 
of the Subcontractor, the Subcontractor's subcontractors, or anyone directly 
or indirectly employed by them, or anyone for whose acts they may be liable. 
The Contractor assumes no liability for any of the claims, damages, losses, or 
expenses as set forth herein. · 

4.90 Insurance and Bonds. 
4. 91 Insurance. Prior to starting the Work, the Subcontractor shall procure and 

maintain in force statutory Worker's Compensation Insurance for all of the 
Subcontractor's employees at the project site, Employer's Liability Insurance 
with $500,000 coverage (each section), Commercial General Liability 
Insurance (including XCU coverage by subcontractors involved in utility work, 
excavation, mechanical, electrical and/or plumbing work) and Automobile 
Liability Insurance and such other insurance, to the extent required by the 
Contract Documents for the Work. Unless otherwise provided in this 
Agreement by Exhibit, the Subcontractor's Commercial General and 
Automobile Liability Insurance, as required by this provision shall be written 
for not less than the limits of liability per the Owner's requirements as listed in 
the Specifications Manual. The Commercial General Liability Policy shall 
contain broad form contractual liability coverage and endorsement listing the 
Owner and Contractor as additio-nal insureds with coverage on a primary 
basis for the additional insureds (not contributory), and products/completed 
operations coverage, on Form CG201 O or an equivalent form acceptable to 
the Contractor. Commercial General Liability Insurance may be arranged 
under a single policy for the full limits required or by a combination of 
underlying policies with the balance provided by an Excess or Umbrella 
policy. All policies providing coverage for the Work shall contain a waiver of 
subrogation endorsement in favor of the Owner, Contractor and their 
employees. Upon request from the Contractor, the Subcontractor shall 
deliver a copy of all policies of insurance required herein. 

4.92 Certificates and Notice of Cancellation. Prior to starting the Work, the 
Subcontractor shall deliver to Contractor original Accord Certificates of 
Insurance acceptable to Contractor which evidence the coverages and 
endorsements required herein and which contain a provision that coverages 
under the applicable insurance policies will not be canceled or allowed to 
expire until at least thirty (30) days prior written notice has been given to the 
Contractor. Any failure of the Contractor to demand or complain of any 
deficiencies in coverages required herein shall not in any manner waive or 
excuse the performance required of the Subcontractor or reduce its liability. If 
the Subcontractor subcontracts any portion of the Work, the Contractor may 
further require that Subcontractor deliver to Contractor original Accord 
Certificates of Insurance acceptable to Contractor with the same coverages 
and provi-sions as required of the Subcontractor. 

4.93 Bonds. The Subcontractor also agrees to provide such performance bonds 
and payment bonds as may be required by the Contractor. 

PAYMENT TERMS 
5.10 Invoices. The Subcontractor shall forward all invoices to Ethan Construction 

to the address listed on the Payment Package attached to this subcontract. ' 
5.11 Lien Waivers and Releases. No payments to the Subcontractor will be 

processed unless the Subcontrac-tor and any of its applicable subcontractors 
have executed a lien waiver, and as to any Subcontractor who has previously 
filed a lien, a lien release, in a form acceptable to the Contrac-tor with respect 
to each invoice submitted to the Contractor. 

5.12 Change Orders. Invoices for change orders must be billed separately, 
attached to a copy of the additional Work Authorization Form, as defined 
herein. 

5.20 Documents Required. No payments to the Subcontractor will be processed 
unless the Contractor has received executed copies of this Subcontract, 
current certificates of insurance as required by Section 4.9., and current 
copies of required licenses from the Subcontractor. 

5.30 Information Required. No payments to the Subcontractor will be processed 
until the Subcontractor supplies information to the Contractor as to the source 
of materials and labor being provided for the Work and verification of payment 
for such materials and labor. All such information must be supplied within 
twenty (20) days of the commencement of the Work or the supplying of the 
materials and labor. The Contractor may obtain or verify the information 
required by direct contact with the suppliers of materials and labor. 

5.40 Use Tax Deductions. The Subcontract Sum is subject to a deduction for Use 
Tax paid by the Contractor. 

5.50 Progress Payments. The Subcontractor shall submit progress payment 
requests to the Contractor stating the amount of work completed. Payment 
shall be made to the Subcontractor only after receipt by the Contractor of 
applicable progress payments from the Owner. 

5.51 Final Payment. Final payment shall not be due to the Subcontractor until final 
payment has been received by the Contractor from the Owner. B~fore 
issuance of the final payment, the Subcontractor, if required, shall submit 
evidence satisfactory to the Contractor that all payrolls, bills for materials and 
equipment and all known indebtedness connected with the Work liave been 
paid or extinguished. Further, before making final payment to the 
Subcontractor, the Subcontractor shall execute and submit to the Contractor 
in a form acceptable to the Contractor a lien waiver, or if applicable a lien 
release, conditional upon final payment to the Subcontractor, and submit 
unconditional lien waivers or releases to the Contractor for all suppliers of 
materials and labor provided by the Subcontractor in forms acceptable to the 
Contractor. 

5.52 Retainage. Ten percent (10%) of the Subcontract Sum may be retained by 
the Contractor until all of the Work has been satisfactorily completEld and all 
required documentation has been received by the Contractor, or as 
specifically stated in • Additional Provisions' 

5.53 Payment Not Approval. No payment to the Subcontractor shall operate as an 
approval of the Work, or any portion thereof. ' 

5.60 Lack of Lien Waivers or Releases. If the Subcontractor fails to provide the 
lien waivers or releases required by this Subcontract, the Contractor, in its 
sole and absolute discretion, may either (1) withhold payment or (2) issue 
checks joinUy payable to the Subcontractor and the supplie~s) of labor and 
materials. 

5. 70 Payment by Owner. Notwithstanding any other provision in this S~bcontract, 
the Subcontractor represents that it relies primarily on the Owner's credit and 
ability to pay, and not that of the Contractor, for payment of the work 
performed. The Subcontractor agrees that payment by the Owner to the 
Contractor for work performed by the Subcontractor shall be an express 
condition precedent to any obligation of the Contractor to pay the 
Subcontractor. 

CHANGES IN THE WORK 
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6.10 Authorization. The Subcontractor shall not incorporate any extra labor or 
materials into the Work and the Project without first receiving approval from 
the Project Manager in the form of an additional Work Authorization Form. 
The Subcontractor acknowledges receipt of the Work Authorization Form from 
the Contractor. The Subcontractor must provide documentation acceptable to 
the Contractor to substantiate any requests by the Subcontractor for extra 
labor or materials. In the exceptional case in which extra labor or materials 
must be provided by the Subcontractor prior to submitting the Work 
Authorization Form to the Contractor, the Subcontractor agrees to submit the 
Work Authorization Form to the Contractor and to obtain written authorization, 
within 2 working days of such additional labor or materials being provided. 
Materials and labor provided without a properly submitted, executed and 
approved Work Authorization Form will not be reimbursable to the 
Subcontractor. 

6.20 Changes in Work. The Subcontractor may be ordered by the Contractor, 
without invalidating this Subcontract, to make changes in the Work within the 
general scope of the Subcontract Documents, consisting of additions, 
deletions or other revisions. Materials and labor which are provided after 
such additions, deletions or revisions but are not in conformity therewith shall 
not be reimbursable to the Subcontractor. The Subcontractor is limited to a 
maximum of no more than _ 15_ % of the cost of any such additions, 
deletions or other revisions requested by the Contractor in aocor-dance with 
this Section 6.2, as compensation for providing such additions, deletions or 
other revisions, or, in the event that a specific percentage has not been set 
forth above, the maximum amount of such additional compensation shall be 
limited to the amount specified in the General Contract. 

6. 30 Denial of Changes. Notwithstanding any other provision in this Subcontract, if 
the additional work which has been authorized in accordance with this 
Section 6 is later determined by the Owner or Architect not to entitle the 
Contractor to extra compensation for the additional work, or the Owner 
otherwise fails to pay the Contractor for such additional work, then the 
Contractor shall not be liable to the Subcontractor for any extra compensation 
for the additional work. 

TERMINATION, REMEDIES, BREACH OF CONTRACT 
7.00 TERMINATION AND REMEDIES FOR BREACH OF THE SUBCONTRACT. 
7 .10 Breach by Subcontractor. The Subcontractor shall be in default of this 

Subcontract, which shall also be considered a breach, if the Subcontractor is 
adjudged a bankrupt, or makes a general assignment for the benefit of 
Subcontractofs creditors, or if a receiver is appointed on aocount of the 
Subcontractofs insolvency, or if the Subcontractor refuses or fails to supply 
enough properly skilled workmen or proper materials, or if the Subcontractor 
fails to make prompt payment to its subcontractors, or for materials or labor, 
or the Subcontractor fails to comply with the terms of the Subcontract 
Documents. In the event of a breach of this Subcontract by the 
Subcontractor, the Subcontractor agrees to pay any damages, and indemnify 
and hold harmless the Con-tractor for any and all losses, expenses, and 
liabilities incurred by the Contractor, including the Contractor's reasonable 
attorneys' fees. 

7 .20 Remedies of Contractor. If the Subcontractor has breached the Subcontract, 
or neglects to carry out the Work and fails within three (3) working days after 
receipt of written notice of default from the Contractor to commence and 
continue correction of such default, the Contractor may, without prejudice to 
any right or remedy of the Contractor, terminate this Subcontract and take 
possession of the Project site and all materials, equipment, tools, construction 
equipment and machinery thereon owned by the Subcontractor, and may 
finish the Work by whatever method the Contractor deems expedient, or 
without terminating this Subcontract it may correct the default and charge the 
Subcontractor for the cost of such correction and deduct same from the 
Subcontract Sum. If the Contractor must finish the Work, the Subcontractor 
shall not be entitled to receive any further payment until the Work is finished. 
If the unpaid balance of the Subcontract Sum exceeds the cost of finishing the 
Work and anr other amounts subject to offset or withholding under the 
Subcontract, such excess shall be paid to the Subcontractor. If the cost of 
finishing the Work exceeds the unpaid balance of the Subcontract Sum, the 
Subcontractor shall pay the balance to the Contractor. 

7. 30 Liquidated Damages. In addition to all other remedies which may be 
available to the Contractor, the Subcontractor agrees to pay any damages, 
including liquidated damages, losses, and expenses, including without 
limitation attorneys' fees, which may be assessed against the Contractor as a 
result of the General Contract, arising out of or resulting from the performance 
under this Subcontract of the Subcontractor, the Subcontractor's 
subcontractors or anyone directly or indirectly employed by them, or anyone 
for whose acts they may be liable, including, without limitation, damages for 
delays or other problems associated with the Work. 

7 .40 Breach by Contractor. The Contractor shall be in default of this Subcontract, 
which shall also be considered a breach, if the Contractor fails to make the 
payments due hereunder within sixty (60) days of the due date of such 
payment, which shall be determined by the date the Owner pays the 
Contractor for the work performed by the Subcontractor. In the event of such 
breach by the Contractor, the Subcontractor shall be entitled to cease its 
performance of the Work until such payment has been made by the 
Contractor as provided in Section 5. 

7.41 Damages for Delay. The Contractor shall not be liable to the Subcontractor 
for any damages or additional compensation due to delays caused by any 
third party unless the Contractor has recovered same on behalf of the 
Subcontractor, and in the absence thereof the Subcontractor's sole and 
exclusive remedy for delay shall be extension of the time for performance and 
completion of the Work. 

SUBCONTRACTOR STATUS 
8.10 Independent Contractor. The Contractor reserves no control over the 

Suboontractor as lo how the services involved in this Subcontract should be 
performed, except as otherwise stated herein. The Subcontractor's obligation 
is to aocomplish the results contemplated by the Subcontract Documents. 
The Subcontractor acknowledges that it is a business customarily:engaged in 
an independent trade, occupation, profession, or business related. to the 
services contemplated by this Subcontract. It is the intention of the parties to 
this Subcontract that the Subcontractor shall be an independent contractor 
and this Subcontract shall be construed in light of this intention. The 
Subcontractor shall execute and deliver to the Contractor any document 
requested by the Contractor to confirm such status. 

8.20 Nonentillement. The Subcontractor is not entltled to worker's oompensation 
or unemployment compensation or other benefits from the Contrai:tor. 
Further, the Subcontractor shall be obligated to pay all federal and state 
income taxes and withholdings, and worker's compensation and 
unemployment compensation insurance for itself and its employees. 

8.30 Disputes with Owner. The Subcontractor irrevocably designates the 
Contractor as the Subcontractor's sole and exclusive agent with respect to 
any and all claims which the Subcontractor may have against the Owner as a 
result of the Project. In conjunction therewith, the Contractor may retain legal 
counsel, compromise claims, pursue litigation or arbitration, release claims or 
take any other action which the Contractor deems advisable in its sole 
discretion without liability to the Subcontractor. If there are multiple claimants 
with claims against the Owner, the Contractor shall allocate, upon a pro-rata 
basis, the respective interests of all the claimants including the Subcontractor, 
and the Suboontractor agrees to be bound by any such allocation. If the 
Contractor receives any payment as a result of such claims, the 
Subcontractor shall receive its pro-rata share of the payment received after 
deduction for the Subcontractor's pro-rata share of legal expenses, costs and 
other expenses incurred by the Contractor in pursuit of the claim. 
Notwithstanding the foregoing, the Subcontractor shall be liable for its pro-rata 
share of such expenses as incurred by the Contractor and shall reimburse the 
Contractor therefor upon request by the Contractor. The Subcontractor 
agrees to cooperate diligently in the prosecution of any•such claims. Further, 
the Subcontractor agrees not to seek recovery from the Contractor for the 
Subcontractor's claims except to the extent that such claims are re.covered 
from the Owner, and to fully release the Contractor for any actions,taken by 
the Contractor and its agents in pursuit of the Subcontractor's claims. If the 
Subcontractor fails lo comply with the terms of this Section 8.3, the 
Subcontractor waives any right to payment of its claims and the Contractor 
may retain any amounts otherwise payable to the Subcontractor. 
Notwithstanding the foregoing, the Contractor is under no obligation to pursue 
any such claims and the Contractor may, in its sole discretion, waive its rights 
under this Section 8.3. In such case the Subcontractor shall be free to pursue 
directly any claims it may have against the Owner. 

MISCELLANEOUS PROVISIONS 
9.01 Assignment Prohibited. The Subcontractor shall not let assign, or,transfer 

the Subcontract or any part thereof, or any interest therein. 
9.02 lnurement. The terms of this Subcontract shall be binding upon and inure to 

the benefit of, and shall be enforceable by, all parties hereto, their personal 
and legal representatives, guardians, successors and assigns to the extent, 
but only to the extent that assignment is provided for in accordance with, and 
permitted by, the provisions of this Subcontract. 

9.03 Governing Law and Jurisdiction. This Subcontract shall be governed by and 
construed and enforced in acoordance with the laws of the State of 
Washington, United States of America, irrespective of the fact that any one of 
the parties now is, or may become a resident of a different state or country. 
Exclusive jurisdiction for purposes of this Subcontract shall be in the District 
Court for the State of Washington, City Seattle and County of King . 
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9 .04 Waiver of Jury Trial. The Subcontractor hereby irrevocably waives and 
relinquishes any right to have a dispute between the parties submitted to jury 
trial. 

9.05 Severability. Any provision of this Subcontract found to be prohibited by law 
shall be ineffective to the extent of such prohibition without invalidating the 
rest of this Subcontract. The Rule of Construction which provides that 
ambiguities in a contract shall be construed against the drafter shall not apply 
to this Subcontract and Subcontractor waives any such defense to the terms 
of this Subcontract 

9.06 Time. Time is of the essence under this Subcontract. 
9.07 Nonwaiver. The failure of any party or all parties to insist in any one or more 

instances, upon performance of any of the terms or conditions of this 
Subcontract shall not be construed as a waiver or a relinquishment of any 
right granted hereunder of the future performance of any such term, covenant 
or condition, but the obligations of all parties with respect thereto shall 
continue in full force and effect. 

9.08 Further Assurances. The parties hereto agree that they and each of them will 
take whatever action or actions as are deemed by counsel to the Contractor 
to be reasonably necessary or desirable from time to time to effectuate the 
provisions or intent of this Subcontract and to that end, the parties agree that 
they will execute, acknowledge, seal, and deliver any further instruments or 
documents which may be necessary to give force and effect to this 
Subcontract or any of the provisions hereof, or to carry out the intent of this 
Subcontract. 

9.09 Counterparts. This Subcontract may be executed in several counterparts, 
each of which may be deemed an original, but all of which together shall be 
deemed one instrument 

9.10 Facsimile Signatures. Facsimile signatures shall be deemed to be the same 
as original signatures. 

9.11 Warranty of Authority. The signaler of this Subcontract warrants that he or 
she has full authority to execute the Subcontract on behalf of and to bind the 
Subcontractor, and the Subcontractor warrants that ii has full authority to 
enter into this Subcontract. 
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Additional Provisions 
General q:2 

Project Schedule .'\ttaehed ttl1.lt .. •,.,,ll,.l 11,:,:ih.' .?o\ &-fll~\ 
Subcontract Registration Package - Attached 
Subcontract Payment Package - Attached 
Maintain project schedule as directed by the project superintendent. 
No extra work without prior authorization from the project manager. 

Charge Out Rates 

Inclusive of all 
markups, 
surcharges, and 
burdens 

❖ 90% of approved invoices paid not later than 15 days after receipt of monies from the Owner. 

[Suoervisor , I 40.00i 
!Tradegerson I 30.00 1 

ILaborer/Annrentice 1 . 20.001 
[QJPremium ~-1~_,_Q.Qj 
Material Markup %: I 15%/ 
List Attached n L_ 

Contract balance paid no later than 30 days after release of retained monies by owner, payment of all labor, materials and taxes by subcontractor, 
and receipt of all final waivers. 

❖ -Comply with the requirements of any regulatory agency having jurisdiction. Provide written notice to the General Contractor if contract documents 
do not meet these requirements. Obtain or coordinate inspections and provide inspection documentation. 
-Instruct workers in regard to the safe completion of site activities. Provide evidence of training upon request. 
Provide Material Data Safety Sheets for Section products upon request. 
-Examine preceding work, commencement of work is acceptance of conditions. Protect surrounding areas to preclude damage. Use qualified and 
experienced workers to complete work. Ensure that environmental conditions are met before proceeding. 
-Remove debris on a constant basis to eliminate hazards. Complete thorough site cleanup, including removing debris from site and reorganizing 
materials, weekly, or as directed by Superintendent. Leave work area "broom clean" at conclusion of work. 
-Deliver products in original packaging. Deliver as required for installation, do not encumber site. Employ good trade practice in storing and 
protecting products until installation. Replace at own cost any material failing to meet specifications. 

Inclusions 
·.'.· This section includes all labor, materials, and equipment required for a "complete" Roofing and Sheet Metal installation subject to the General 

Conditions and excluding only the specifics listed. Provide adequate crew, supervision and resources to meet schedule 

·'.· Comply with the requirements of any regulatory agency having jurisdiction. Provide written notice to the General Contractor if contract documents 
do not meet these requirements. Obtain or coordinate inspections and provide inspection documentation (if required by state and local officials) 

+ Install or provide in accordance with the Reference (s) listed: 
IBS lruematienal Building Code '-?fl il-F. ff\ 
WaohiFlrJte" St21te Ermgr Celle 'h .S~t)\ 

-WISHA General Safety and Health Standards 

<· Provide three copies of signed original Warranty (s) stated:Rainier Commons as the recipient 
-One year warranty on materials and installation . 

,; Examine preceding work, commencement of work is acceptance of conditions. Protect surrounding areas to preclude damage. Use qualified and 
experienced workers to complete work. Ensure that environmental conditions are met before proceeding. 

> Remove debris on a constant basis to eliminate hazards. Complete thorough site cleanup, including removing debris from site and reorganizing 
materials, weekly, or as directed by Superintendent. Leave work area "broom clean" at conclusion of work. 

•;, Scope of work is identified in the bid proposal dated 1/12/2007; exculding general Conditions requirements. 

Subcontractor is required to load material on roof with their own forces. 

•c• This proposal also includes the alternate bid of $25,555.00. See bid proposal dated 1/12/2007; excludes General Conditions requirements 

Exclusions 
:, Washington State Sales Tax 

IN WITNESS WHEREOF, the parties have hereunto set their hands and seals and acknowledged this Subcontract as of 
the date first written above. 
SIGNATURES 

Ethan Construction, LLC. Pacific Sheet Metal Roofing 

By--<~ J Z2 · D J --.-~µ--------~~~-~-----
. /~/ ' 

v' '-----
By 

~Y -------------------
Project Manager Title 

Rainier Commons File: 041107 5.5- To acct: 

: 

i 
I 
I 
I 
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